

The Tulalip Tribes of Washington

TABLE OF CONTENTS

TITLE PAGE	00002
TABLE OF CONTENTS	TC – 1-3
DIVISION 0 – BIDDING REQUIREMENTS, CONTRACT FORMS, AND CONDITIONS OF CONTRACT	
DEFINITIONS	D – 1-9
NOTICE TO BIDDERS.....	NB – 1-3
CONFIDENTIALITY AGREEMENT	CA – 1-1
INSTRUCTIONS TO BIDDERS	IB – 1-19
Article 1	Contract Information
Article 2	Bidding Procedures
Article 3	Bid Opening and Consideration of Bids
Article 4	Withdrawal of Bid
Article 5	Bid Estimate
Article 6	Bid Guaranty and Contract Bond
Article 7	Contract Award and Execution
Article 8	Applicable Law and Forum
BID PROPOSAL FORMS	
Bid Package No. 10-003 – Olive Garden Site Utilities Work	BPF – 1-4
BID GUARANTY AND CONTRACT BOND	
Form of Bid Guaranty & Contract Bond	CB – 1-2
Statement of Intended Surety	SIS – 1-1
Bid Proposal Bond	BPB – 1-1
Payment Bond.....	PAYB – 1-1
Performance Bond	PEFB – 1-1
TRIBAL EMPLOYMENT RIGHTS OFFICE (TERO).....	TERO – 1-6
CONTRACT FORM.....	K – 1-4
Certificate of Funds	COF – 1-1
Interim Waiver and Release of Claims.....	IWRC – 1-1
Final Waiver and Release of Claims.....	FWRC – 1-1
BUYERS’ RETAIL SALES TAX EXEMPTION CERTIFICATE	1-5
GENERAL CONDITIONS	GC – 1-62
Article 1	General Provisions
Article 2	The Contractor
Article 3	The Architect
Article 4	Construction Phase Coordination
Article 5	Tulalip Tribes' Rights and Responsibilities
Article 6	Time
Article 7	Changes in the Work
Article 8	Dispute Resolution Procedures
Article 9	Contractor Payment
Article 10	Final Inspection and Acceptance
Article 11	Contract Completion
Article 12	Insurance
Article 13	Contract Termination
Article 14	Shop Drawings and Samples

Article	15	Subcontractors and Material Suppliers
Article	16	Indemnification
Article	17	Audits and Records
Article	18	Miscellaneous

INFORMATION AVAILABLE TO BIDDERS

REPORT OF GEOTECHNICAL EXPLORATION – UPON REQUEST

- Geotechnical Engineering report prepared by AMEC Earth & Environmental, Inc., 1-91M-13973-0, dated June 15, 2001 related to the adjacent Tulalip Casino project.

008400 – Milestone Schedule for Construction.....	1-2
---	-----

DIVISION 1 – GENERAL REQUIREMENTS

010100 – Scope of Work.....	1-19
010410 – Project Coordination.....	1-2
010500 – Field Engineering.....	1-3
011520 – Applications for Payment.....	1-3
012000 – Project Meetings.....	1-5
012600 – Contract Modification Procedures.....	1-3
013100 – Construction Schedules.....	1-5
013400 – Shop Drawings, Submittals, Product Data And Samples.....	1-16
013440 – Disclaimer for Use of Electronic Production Drawing Files.....	1-1
013700 – Contract Cost Breakdown.....	1-4
014500 – Quality Control.....	1-9
014510 – Testing Laboratory Services.....	1-4
015100 – Temporary Utilities.....	1-5
015200 – Construction Aids.....	1-2
015300 – Barriers.....	1-2
015600 – Construction Cleaning.....	1-2
015800 – Project Identification and Signs.....	1-2
015900 – Temporary Facilities.....	1-2
017000 – Closeout Requirements.....	1-2
017200 – Project Record Documents.....	1-3
017400 – Warranties and Bonds.....	1-2
017500 – Spare Parts and Maintenance Materials.....	1-2
017800 – Safety.....	1-3

TECHNICAL SPECIFICATIONS

DIVISION 31

31 12 00 – SITE CLEARING.....	1-5
31 20 00 – EARTHWORK.....	1-12
31 23 19 – DEWATERING.....	1-4
31 25 00 – EROSION AND SEDIMENT CONTROL.....	1-3

DIVISION 32

32 12 00 – FLEXIBLE PAVING.....	1-10
32 16 13 – CURBS AND SIDEWALKS.....	1-7
32 17 23 – PAVEMENT MARKINGS.....	1-3
32 92 23 – SODDING.....	1-3

DIVISION 33

33 11 00 – WATER DISTRIBUTION SYSTEM.....	1-7
33 30 00 – SANITARY SEWERAGE UTILITES.....	1-10

PLAN INDEX

CV – Cover Sheet.....	Dated 04/15/10
-----------------------	----------------

C1.0 – General Notes	Dated 04/15/10
C1.1 – Existing Conditions & Demo	Dated 04/15/10
C1.2 – Existing Conditions & Demo	Dated 04/15/10
C2.0 – Water and Sewer	Dated 04/15/10
C2.1 – Sewer Details	Dated 04/15/10
C2.2 – Water Details	Dated 04/15/10
C3.0 – Utility Trench – Roadside	Dated 04/15/10
C3.1 – Utility Trench – Parking Lot	Dated 04/15/10
C3.2 – Utility Trench Details	Dated 04/15/10