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Sealed bid proposals will be received by the Consolidated Borough of Quil Ceda Village 
Contract & Procurement Office located at 8802 27th Ave NE, Tulalip, WA 98271 for the 
following Project: 

 SOLICITATION NUMBER: QCV-CPU-025-002 
QCV  Stormwater System Maintenance 

 

The Project Manager for the Project is: 

Consolidated Borough of Quil Ceda Village 
Attn. Casey Wren 

8802 27th Avenue NE 
Tulalip, WA 98271 

Telephone: (360) 716-5022 
Email: cwren@tulaliptribes-nsn.gov 

Pre-Bid Meeting: 

A Non-Mandatory  pre-bid meeting will be held on March 5, 2025 at 10:00 AM at: 
 

            QCV Conference Room 
                8802 27th Ave NE 
               Tulalip, WA  98271 

All bidders are encouraged to attend this pre-bid meeting and to visit the project site to acquaint 
themselves with the local conditions under work to be performed, correlate personal observations 
with the requirements of Bid and Contract Documents. 

           

Scope: 

The work of this Bid Package consists of the work as shown and indicated on SCOPE OF 
WORK. The work is not restricted by division of drawing(s) or specification(s). Unless 
otherwise specifically noted, ALL WORK to be performed shall consist of but not limited to 
Labor, Materials, Tools, Equipment, Supervision, Insurance, Applicable Taxes, and all other 
associated provisions necessary to provide and install the complete Scope of Work of the Prime 
Contract in its entirety in strict accordance with the Contract Documents. 

Contracting Terms: 

The project is located on and within the boundaries of the Tulalip Reservation known as Quil 
Ceda Village (QCV). Completion time is limited to 45 Calendar Days upon Notice to Proceed. 

NOTICE TO BIDDERS 

mailto:cwren@tulaliptribes-nsn.gov
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Questions: 
Any questions regarding this bid shall be directed via email to the Project Manager no later than: 

         March 12, 2025. 
 

Qualification: 

The Solicitation is open to both Native American Owned Business (NAOB) and non-Native 
American owned enterprises or organizations. Bidders or persons and entities submitting bid 
proposals shall submit evidence of certification from the Tulalip Tribes’ TERO office as being a 
certified, qualified NAOB enterprise or organization with their bid in order to receive Native 
American preference. Lower-tiered contractors and or material suppliers are encouraged to 
submit their bid quotations to a qualified NAOB enterprises and or organizations. 

Disqualifications: 

Incomplete submissions, statements known to be or subsequently found to be inaccurate or 
misleading, evidence of bidder collusion, or incorrect scope of work may cause the bidder to be 
disqualified from the evaluation process. 

Tulalip Employment Rights Office (TERO): 

Native American Preference related to contracting, subcontracting and suppliers in this project is 
required and must meet The Tulalip TERO Code, Chapter 9.05. For more information, contact 
the Tulalip Tribes’ TERO Department at 6406 Marine Drive, Tulalip, WA 98271, Office (360) 
716-4747. Tulalip TERO Code, chapter 9.05: https://www.tulaliptero.com/. 

Bid Closing: 

Sealed bids will be received for the Consolidated Borough of Quil Ceda Village: QCV-CPU- 
025-002 until March 24, 2025, at 2:00 P.M. local time, at which time all bids will be opened and 
read aloud. All required bid documentation shall be submitted to the front reception at the Quil 
Ceda Village Administration office located at: 8802 27th Ave NE, Tulalip WA 98271 by the 
scheduled bid date and times, VERBAL, FAXED, OR EMAILED BIDS WILL NOT BE 
ACCEPTED. 

https://www.tulaliptero.com/
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Bidding Documents: 

 
Bid Documents: 

• Request for Proposal 

• Bid Proposal Form 

• Sample Contract 

• Confidentiality Agreement 

 
Exhibits: 

A. List and Description of Roads 
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QCV Stormwater System Maintenance 

Solicitation No. QCV-CPU-025-002 
 

         1.0  INDRODUCTION 
 

The Consolidated Borough of Quil Ceda Village is soliciting proposals from qualified firms with 
experience in stormwater system maintenance and cleaning who possess the staff, expertise, 
and resources to perform the work necessary for all pavement markings of the roads located 
within the boundaries of Quil Ceda Village. 

The Request for Bid is open to Native American and non-Native American bidders. To be 
considered for Native American Preference, bidders shall include with their Bid Proposal Form 
evidence of certification from Tulalip Tribes’ Employment Office (TERO). 

Native American Preference related to contracting, subcontracting and suppliers in the project is 
required. Proposers shall abide by The Tulalip Code, Chapter 9.05 – TERO Code which provides 
NAOB preference in contracting goods and services. Additionally, The Tulalip Tribes’ Board of 
Directors has the authority to require those employers subject to The Tulalip Code, Chapter 9.05 
– TERO Code and applicable federal laws and guidelines, to give preference to Indians in hiring, 
promotions, training, and all other aspects of employment. Bidders shall comply with The 
Tulalip Code and the rules, regulations, and orders of the TERO Commission. For more 
information about the Tulalip Code, Chapter 9.05 – TERO Code, contact The Tulalip Tribes’ 
TERO Department at 6406 Marine Drive, Tulalip, Washington 98271, Office (360) 716- 4747 or 
Facsimile (360) 7160249. The Tulalip TERO Code is available for review on the Tulalip TERO 
website: www.tulaliptero.com. 

2.0  SUBMISSION DEADLINE 

Bid Proposals must be received at the Consolidated Borough of Quil Ceda Village (QCV) – 
Front Office NO LATER than 2:00 P.M. on March 24, 2025. Submissions sent by mail or 
courier shall be sent to the address below and delivered to the deadline indicated above. Fax or 
Email submittals will NOT be accepted. 

Consolidated Borough of Quil Ceda Village 
Attn.: Casey Wren 
8802 27th Ave NE 
Tulalip, WA 98271 

REQUEST FOR BIDS 

https://www.codepublishing.com/WA/Tulalip/
http://www.tulaliptero.com/
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3.0  SUBMISSION FORMAT 

Bids must be submitted in a sealed envelope clearly marked on the outside that it contains a bid, 
with the bidder’s name and address, the project title, the project number, and the date and time of 
the submission due date. The sealed envelope shall contain the following: 

1. Bid Proposal Form 

2. TERO Certification if applicable 
a. Certified NAOB 
b. Certified Small Business if applicable 

3. Proof of Insurance 

4. Tulalip Business License (after Award) 

5. Washington State Contractors License 

 
Bidders shall fill-in all relevant blank spaces in the Bid Form in black or blue ink, typewriter, 
or digital text. Bids using pencil, may result in disqualification. Any changes, alteration, or 
additions in the wording of the Bid Proposal Form may cause the Bidder to be disqualified and 
rejected as not responsible for award of a contract. Contract Bonds are not required. 

4.0 NON-MANDATORY PRE-BID MEETING 

A Non-Mandatory Pre-Bid Meeting will be held on March 5, 2025 at 10:00 AM at: 
 

Quil Ceda Village Conference Room 
8802 27th Ave NE 

Tulalip, WA  98271 
All interested firms are encouraged to attend this Pre-Bid Meeting and to visit the project site to 
acquaint themselves with the local conditions under which the work will be performed and to 
obtain personal observations of the project site. 
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5.0 DESCRIPTION OF WORK 

The QCV Stormwater System Maintenance project intentions are to clean and restore the 
stormwater system catch basins, control structures, and oil water separators within the Quil 
Ceda Village Business Park between 88th St NE and 116th St NE.  Parking areas located in 
the commercial retail areas are not included in the solicitation. All work for the Project must 
be completed by August 29, 2025. 

General Conditions of the Work includes, but not limited to: 

1. Contractor shall protect existing property from damage during the performance of the 
Work. Any adjacent property, including structures, roads, walkways, light poles, 
signage, or other property or improvements that are damaged during the contract Work, 
shall be properly repaired or replaced at Contractor’s expense. 

2. Contractor assumes all responsibility for protection and safekeeping of equipment and 
materials stored on site. 

3. Contractor shall be responsible for daily site cleanup, and the removal and disposal of all 
debris and rubbish generated by the contract Work. 

4. Contractor shall take precautions and shall be responsible for the safety of individuals on 
the Project and shall comply with all applicable provisions of tribal and federal safety 
laws and codes to prevent injury to persons on or adjacent to the project. 

5. Contractor shall provide continuous supervision at the Project by a competent 
superintendent when any work is being performed. The Contractor’s superintendent shall 
have responsibility and authority to act on behalf of the Contractor. 

6. Contractor will allow QCV project manager access to the site at any time, provided that 
QCV personnel follow the safety procedures established by the Contractor. 

7. No changes in the scope of work will be allowed without the issuance of a written 
change order, and all requests for information (RFI’s) will be submitted to QCV in 
writing. 

8. Contractor will be responsible for any permits or inspections associated with the Project. 
 

 
6.0  BID EVALUATION CRITERIA  

The Contract will be awarded to the lowest responsive and responsive bidder as determined by the 
sole discretion of the Consolidated Borough of Quil Ceda Village. Quil Ceda Village reserves the 
right to waive, or to allow any bidder a reasonable opportunity to cure, a minor irregularity or 
mistake in a bid. While the intent of Quil Ceda Village is to award a Contract to the lowest 
responsive and responsible bidder, final selection could be determined by several factors, 
including a Contractor’s past performance. Quil Ceda Village reserves the right to select any 
responsive and responsible bidder they determine is in the best interest of the Village. 
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7.0  RIGHT OF REJECTION  

The Consolidated Borough of Quil Ceda Village reserves the right to reject any and all bid 
submissions and cancel or rebid the Project as necessary. 

 

 
8.0  SCHEDULE  

The anticipated schedule for this solicitation will be as follows: 
 
 

 Issue Date February 26, 2025 

Non Mandatory Pre-Bid Meeting March 5, 2025 @ 10:00 AM 

Deadline for Questions March 12, 2025 

Deadline for Addenda March 17, 2025 

Deadline for Submissions/ Opening Date March 24, 2025 @ 2:00 PM 
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Project Name: QCV Stormwater System Maintenance Date of Bid:  
Location of Project: Quil Ceda Village Business Park 

COMPANY NAME OF BIDDER:   
CERTIFIED NATIVE AMERICAN OWNED BUSINESS: 
YES  If Yes, Percentage (%) of Indian Ownership:  % NO   

Having read and examined the Contract Documents, including without limitation the Drawings 
and Specifications, prepared by the Architect and The Tulalip Tribes of Washington for the 
above-referenced Project, and the following Addenda: 
ADDENDA ACKNOWLEDGED (Enter Addenda Number and Date of Addenda below): 

 
1.   2.   

 
3.   4.   

The undersigned Bidder proposes to perform all Work for the applicable Contract, in accordance 
with the Contract Documents, for the following sums: 
BASE BID FOR PACKAGE Project # QCV-CPU-025-002  

 
BASE BID AMOUNT:   

(Write in Words Above) 

 
DOLLAR AMOUNT: $  

(Write in Number Form Above) 
 

 
Bid Clarification: The Tulalip Tribes of Washington’s 
exemption of Washington State Sales Taxes related to Project. 

BID PROPOSAL FORM 
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BIDDER'S CERTIFICATION 

The Bidder hereby acknowledges that the following representations in this bid are material and 
not mere recitals: 
1. The Bidder has read and understands the Contract Documents and agrees to comply with all 

requirements of the Contract Documents, regardless of whether the Bidder has actual 
knowledge of the requirements and regardless of any statement or omission made by the 
Bidder which might indicate a contrary intention. 

2. The Bidder represents that the bid is based upon the Standards specified by the Contract 
Documents. 

3. The Bidder acknowledges that all Work shall be completed within the time established in the 
Contract Documents, and that each applicable portion of the Work shall be completed upon 
the respective milestone completion dates, unless an extension of time is granted in 
accordance with the Contract Documents. The Bidder understands that the award of separate 
contracts for the Project will require sequential, coordinated and interrelated operations 
which may involve interference, disruption, hindrance or delay in the progress of the Bidder's 
Work. The Bidder agrees that the Contract price, as amended from time to time by Change 
Order, shall cover all amounts due from the Consolidated Borough of Quil Ceda Village 
resulting from interference, disruption, hindrance or delay caused by or between Contractors 
or their agents and employees. 

4. The Bidder has visited the Project site, become familiar with local conditions and has 
correlated personal observations with the requirements of the Contract Documents. The 
Bidder has no outstanding questions regarding the interpretation or clarification of the 
Contract Documents. 

5. The Bidder agrees to comply with Tribal Employment Rights Ordinance No. 60 and give 
preference to Indians in hiring promotions, training and all other aspects of employment 
contracting and subcontracting. 

6. The Bidder agrees to comply with Tribal Contracting Ordinance No. 89 and give preference 
to certified, qualified Indian-owned enterprises and organizations in the award of contracts 
and subcontracts. 

The Bidder and each person signing on behalf of the Bidder certifies, and in the case of a joint or 
combined bid, each party thereto certifies as to such party's entity, under penalty of perjury, that to the best 
of the undersigned's knowledge and belief: (a) the Base Bid, any Unit Prices and any Alternate Bid in the 
bid have been arrived at independently without collusion, consultation, communication or agreement, for 
the purpose of restricting competition as to any matter relating to such Base Bid, Unit Prices or Alternate 
bid with any other Bidder; (b) unless otherwise required by law, the Base Bid, any Unit Prices and any 
Alternate bid in the bid have not been knowingly disclosed by the Bidder and will not knowingly be 
disclosed by the Bidder prior to the bid opening, directly or indirectly, to any other Bidder who would 
have any interest in the Base Bid, Unit Prices or Alternate bid; (c) no attempt has been made or will be 
made by the Bidder to induce any other individual, partnership or corporation to submit or not to submit a 
bid for the purpose of restricting competition. 
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7. The Bidder will execute the Contract Form with the Consolidated Borough of Quil Ceda 
Village, if a Contract is awarded on the basis of this bid, and if the Bidder does not execute 
the Contract Form for any reason, other than as authorized by law, the Bidder will be 
excluded from participation in a rebid. 

8. Bidder agrees to furnish any information requested by the Consolidated Borough of Quil 
Ceda Village to evaluate the responsibility of the Bidder. 

Any modification made to either the bid form or exception taken to the defined scope of work 
outlined in this bid package may result in the bid proposal being considered non-responsive. 
Each bid shall contain the name of every person interested therein. If the Bidder is a corporation, 
partnership, sole proprietorship, or limited liability corporation, an officer, partner or principal of 
the Bidder, as applicable, shall print or type the legal name of the Bidder on the line provided 
and sign the Bid Form. If the Bidder is a joint venture, an officer, partner or principal, as 
applicable, of each member of the joint venture shall print or type the legal name of the 
applicable member on the line provided and signs the Bid Form. An unsigned Bid Form will 
render the Bid as non-responsive. 

 
BIDDERS NAMES 

(PRINT): 
Authorized Signature: 

Title: 

Company Name: 

Mailing Address: 

 
 

Telephone Number: 

Fax Number: 

Where Incorporated: 

Type of Business (Circle One) 

Tulalip Business License #: 

 
 
 
 

 
Corporation Partnership 

 
 
 

 
Sole 

Proprietorship 

 
 
 

 
Limited Liability 

Corporation 

 
 

State of Washington Contractor’s License Number: 

Federal ID Number: 

Contact Person for Contract Processing: 
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THE CONSOLIDATED BOROUGH OF QUIL CEDA 

VILLAGE 
CONTRACT AGREEMENT 

For 
QCV Stormwater System Maintenance 

Bid Solicitation Project # QCV-CPU-025-002 

This agreement entered into this  day of _________________, between The 
Consolidated Borough of Quil Ceda Village, 8802 27th Avenue NE, Tulalip, WA 98271, 
hereinafter referred to as “the Owner”,and ( Contractor name and address  ) 
hereinafter referred to as “Contractor”. 

WITNESSETH, that the Contractor and The Owner for the consideration stated herein mutually 
agree as follows: 

 
 SECTION ONE: DESCRIPTION OF WORK  

This Contract consists of this written agreement and all appurtenant “contract documents” 
described in Section Six of this agreement. Contractor shall perform the following described work 
in accordance with this contract and the Scope of Work, incorporated as Bid Solicitation # QCV- 
CPU-025-002: 

The Contractor shall remove and properly dispose of debris, and comply with all terms 
described in the Scope of Work. 

The project is located on the Tulalip Tribes Reservation. 
 

SECTION TWO: CONTRACT PRICE 

The Owner agrees to pay Contractor for the Work described a total contract price of $ 
  (the “Contract Price”). Payment of this amount is subject to additions 
or deductions in accordance with the bid unit price amounts listed in the bid proposal, provisions 
of this contract and of any other documents to which this contract is subject. Contractor shall be 
entitled to full payment when contract work is completed and approved by the Owner. Progress 
payments shall be made to the Contractor in accordance with the provisions of Section Three of 
this Contract. 
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SECTION THREE: PAYMENTS 

The Owner shall make payment for a portion of the work to the Contractor no later than 
thirty (30) days after the Owner’s accounting department begins processing Contractor’s invoice 
for that work. Such processing shall begin after Contractor presents the invoices and deliverables 
to the Owner’s Contract Officer and Construction Director and the Contract Officer and 
Construction Director submits written approval to the accounting department for payment based 
on an inspection of the work. Payment by the Owner does not constitute a waiver of any claims 
by the Owner against Contractor concerning or arising out of this agreement. Acceptance of final 
payment by Contractor constitutes a waiver of all claims by Contractor. 

Contractor agrees to maintain for inspection by the Owner for three years after final 
payment all books, records, documents, and other evidence pertaining to the costs and expenses of 
this agreement, hereinafter collectively called, “records”, to the extent and in such detail as will 
properly reflect all net costs, direct and indirect, of labor, supplies, and services, and other costs of 
whatever nature for which reimbursement is claimed under the provisions of this agreement. 

In the event payment for work performed under this agreement is made from federal or 
state funds, Contractor shall abide by all applicable federal and state laws and regulations 
governing such funds which laws and regulations are hereby incorporated by reference. Any rights 
of the Contractor are subject to the limitations on and availability of such funds to the Owner. 

Contractor shall not be entitled to any interest on any amount found due and owning 
hereunder, whether before or after judgment, but shall, at most, only be entitled to the amount 
specified in Section Two: CONTRACT PRICE. 

 
SECTION FOUR: STARTING AND COMPLETION DATES 

The date of commencement of the work shall be the date of this agreement unless a 
different date is made for the date to be fixed in a notice to proceed issued by the Owner. This 
agreement shall become effective upon its signing by the Quil Ceda Village Council, Contract 
Officer and Contractor. 

The contract time (the “Contract Time”) shall be measured from the date of 
commencement. 

The Contractor shall diligently prosecute the Work and shall complete all Work so that 
Contract Completion can occur on or before Thirty (30) Calendar Days from the date of Notice 
to Proceed, unless the Contractor timely requests and the Owner grants an extension of time in 
accordance with the Contract Documents. 

It is understood and agreed that all Work shall be completed within the established time 
for Contract Completion, and that each applicable portion of the Work shall be completed upon 
the respective milestone completion date(s), unless the Contractor timely requests and the Owner 
grants an extension of time in accordance with the Contract Documents. 
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 SECTION FIVE: LIQUIDATED DAMAGES  

Upon failure to have all Work completed within the period of time above specified, or 
failure to have the applicable portion of the Work completed upon any milestone completion date, 
the Owner shall be entitled to retain or recover from the Contractor, as Liquidated Damages, and 
not as a penalty, the applicable amount set forth in the 2021 WSDOT Standard Specifications 
and the Special Provisions for each and every day or portion of a day thereafter until Contract 
Completion, unless the Contractor timely requests and the Owner grants an extension of time in 
accordance with the Contract Documents. 

The amount of Liquidated Damages is agreed upon by and between the Contractor and the 
Owner because of the impracticality and extreme difficulty of ascertaining the actual amount of 
damage the Owner would sustain. 

 
SECTION SIX: CONTRACT DOCUMENTS 

The contract documents includes the following, which are incorporated by reference as if 
fully set forth herein (not in order of precedence), on which the agreement between the Owner 
and Contractor is based, in accordance with which the work is to be done, are as follows: 

This agreement, together with such supplementary agreements and conditions as are attached 
hereto; 

a. Scope of Work; 
b. Bid Proposal 

 
These contract documents together form the contract for the work herein described. The 

parties intend that the documents include provisions for all labor, materials, equipment, supplies, 
and other items necessary for the execution and completion of the work and all terms and 
conditions of payment. The documents also include all work and procedures not expressly 
indicated therein which are necessary for the proper execution of the project. 

This agreement, including its referenced appendices, represents the entire and complete 
agreement between the parties and supersedes all prior negotiations, representations, or agreements 
either written or oral and may be amended or modified only in writing signed by both parties. 
Nothing whatsoever in this agreement constitutes or shall be construed as a waiver of the 
Consolidated Borough of Quil Ceda Village or the Tulalip Tribes of Washington’s sovereign 
immunity. This agreement shall not be valid unless each and every signature designated below is 
affixed. 



QCV-CPU-025-002 
February 2025 

QCV Stormwater Maintenance 
Page 15 of 32 Sample Contract Agreement 

 

 

 SECTION SEVEN: AUTHORITY OF QUIL CEDA VILLAGE REPRESENTATIVE(S)  

The Owner’s representative designated as the Contract Officer and Construction Director 
authorized to administer and implement the terms and conditions of this agreement is, 

Casey Wren 
Quil Ceda Village Project management 

8802 27th Ave NE 
Tulalip, WA 98271 

The Owner’s representative designated as Inspector authorized to inspect Contract performance 
in detail is Casey Wren. 

The Owner’s authorized representatives shall be allowed to observe any work done by 
the Contractor which is covered by this agreement. 

 
SECTION EIGHT: RESPONSIBILITIES OF CONTRACTOR 

Contractor’s duties and rights in connection with the project herein are as follows: 

a. Responsibility for and supervision of work. Contractor represents that he has inspected and 
is familiar with the work site and the local conditions under which the work is to be performed. 
Contractor shall be solely responsible for all construction and installation in accordance with the 
contract, including the techniques, sequences, procedures, and means for coordination of all work. 
Contractor shall properly supervise and direct the work of the employees and subcontractors, and 
shall give all attention necessary for such proper direction. Contractor represents that he is bonded 
in sufficient amount to cover Contractor’s liability occasioned by Contractor’s performance of this 
contract. 

b. Discipline and employment. Contractor shall maintain at all times strict discipline among 
his workers and agrees not to employ for work on the project any person unfit or without sufficient 
skill to perform the job for which he was employed. 

c. Furnishing of labor, materials, etc. Contractor shall provide and pay for all labor, materials and 
equipment, including but not limited to tools, construction equipment, machinery, utilities including 
water, transportation, and all other facilities and services necessary for the proper completion of the 
work on the project in accordance with the contract documents. 

 
d. Manufacturer’s instructions. Contractor shall comply with manufacturer’s installation 

instructions and recommendations to the extent that those instruction and recommendations are more 
explicit or stringent than requirements contained within the Contract documents. 
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e. Payment of taxes, procurement of license and permits. Contractor shall pay any taxes 
required by law in connection with work on the project and shall secure all licenses and permits 
necessary for proper completion of the work, paying the fees therefore. 

The Tulalip Tribes of Washington is a federally recognized Indian Tribal government with 
a constitution and bylaws approved by the United States Secretary of the Interior. See: 65 
Federal Register 13298, 13301 (March 13, 2000). As a recognized tribal government, the 
Tulalip Tribes of Washington and all of its governmental agencies, is a tax exempt entity. 
See: 26 USC §7871, and Washington Administrative Code Excise Tax Rule 192 (WAC 
458-20-192). Portions of this project are Tax Exempt from all Sales and/or Use Taxes for 
all materials and supplies incorporated in construction of the work that become a permanent 
part of the Project. Upon request a Tax Exemption form may be obtained from the Tulalip 
Tribes. WAC 458-20-192(5)(a)(ii) states that retail sales tax is not imposed if the retail 
service (e.g. construction services) is performed for the member or tribe in Indian country. 
In the case of retail service that is performed on and off Indian country, only the portion of 
the contract that relates to work done in Indian country is excluded from tax. The work 
done for a tribe or Indian outside of Indian country, for example a road work that extends 
outside of Indian country, is subject to retail sales tax. 

f. Compliance with laws and regulations. Contractor shall comply with all applicable laws 
and ordinances, and rules, regulations, or orders of all public authorities relating to the performance 
of the work herein. If any of the contract documents are at variance therewith, he shall notify the 
Owner, through the Construction Director, promptly on discovery of such variance. 

g. Responsibility for negligence of employees and subcontractors. Contractor assumes full 
responsibility for acts, negligence, or omissions of all other persons doing work under a contract 
with him. 

h. Warranty of fitness of equipment and materials. Contractor represents and warrants to the 
Owner that all equipment and materials used in the work and made a part of any structure 
thereon, or placed permanently in connection therewith, will be new unless otherwise specified in 
the contract documents, of good quality, free of defects, and in conformity with the contract 
documents. It is understood between the parties that all equipment and materials that are not so in 
conformity are defective. 

i. Cleaning and protection. Contractor shall during handling and installation clean and protect 
construction in progress and adjoining materials in place. Contractor shall apply protective 
covering where required ensuring protection from damage or deterioration. 

j. Furnishing of design and engineering plans. Upon request Contractor shall furnish the 
Owner or the Contract Officer and/or Construction Director all design and engineering plans for 
consideration and approval as to conformance with the specifications of the Contract documents. 

k. Clean-up. Contractor agrees to keep the work premises and adjoining way free of waste 
materials and rubbish caused by his work or that of his subcontractors, and further shall remove 
all such waste materials and rubbish on termination of the project, together with all his tools, 
equipment and machinery. 

https://www.govinfo.gov/content/pkg/FR-2000-03-13/pdf/00-6064.pdf
https://www.govinfo.gov/content/pkg/FR-2000-03-13/pdf/00-6064.pdf
https://www.govinfo.gov/content/pkg/USCODE-2010-title26/pdf/USCODE-2010-title26-subtitleF-chap80-subchapC-sec7871.pdf
https://apps.leg.wa.gov/wac/default.aspx?cite=458-20-192&pdf=true
https://apps.leg.wa.gov/wac/default.aspx?cite=458-20-192&pdf=true
https://dor.wa.gov/sites/default/files/legacy/Docs/forms/ExcsTx/ExmptFrm/36-0001.pdf
https://apps.leg.wa.gov/wac/default.aspx?cite=458-20-192&pdf=true


QCV-CPU-025-002 
February 2025 

QCV Stormwater Maintenance 
Page 17 of 32 Sample Contract Agreement 

 

 

l. Indemnity and hold harmless agreement. Contractor agrees to indemnify and hold harmless 
the Owner, its employees, and their agents from and against all claims, damages, losses, and 
expenses including reasonable attorney fees in case it shall be necessary for the Owner to 
commence or defend any action arising out of or associated in any way with performance of the 
work herein, which is: 

1. For bodily injury, illness or death, property damage including loss of use, or other 
damage, and 

2. Caused in whole or part by Contractor’s negligent act or omission, or that of a 
subcontractor, or that of anyone employed by them or for whose acts Contractor or 
subcontractor may be liable. 

m. Contractor shall defend, indemnify and hold harmless the Owner, its employees, and their 
agents against all loss, damage, liability, claims, lawsuits demands, or costs arising in connection 
with this agreement. Contractor shall reimburse the Owner for all costs reasonably incurred to 
defend the Owner against such claims through attorneys of the Owner’s choice. 

n. Contractor shall promptly notify the Owner, through the Contract Officer and/or 
Construction Director, of any litigation arising from or affecting its operations under this 
agreement, including any bankruptcy or insolvency proceedings of Contractor or of its assignees 
or subcontractors. Contractor shall not assign its rights under this agreement without first obtaining 
the Owner’s written approval. 

o. Payment of royalties and license fees; hold harmless agreements. Contractor agrees to pay 
all royalties and license fees necessary for the work and to defend all actions and settle all claims 
for infringement of copyright or patent rights, and to save the Owner harmless therefrom. 

p. The Contractor will be required as part of this contract to provide weekly certified payrolls 
and be in compliance with the Tribal Employment Rights Office (TERO) requirements. The 
Contractor shall be required to schedule a meeting with TERO prior to the start of work on this 
project and provide a signed approved copy of their Compliance Plan to the Contract Officer and/or 
Construction Director. 

q. Archaeological and Historical Objects. Archaeological or historical objects, which may be 
encountered by the Contractor, shall not be further disturbed. The Contractor shall immediately 
notify the Contract Officer and/or Construction Director of any such finds. The Contract Officer 
and/or Construction Director will contact the Tribal Natural Resource and Cultural Resource 
Department who will determine the nature of the object(s). The Contractor may be required to stop 
work in the vicinity of the discovery until such determination is made. If the Tribal representative 
determines that the object(s) are to be surveyed, the Tribal representative may require the 
Contractor to stop work in the vicinity of the discovery until the survey is accomplished. 

r. Excess material. All excess material shall become the property of the Owner. 

s. The Contractor shall, whether or not federal or state funds are involved, without additional 
expense to the Owner, comply with all applicable laws and obtain all required licenses and 
permits necessary to execute the provisions of this agreement. Contractor shall file all required 
returns and notices. 

https://www.govinfo.gov/content/pkg/USCODE-2011-title25/pdf/USCODE-2011-title25-chap32.pdf
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t. When working within the exterior boundaries of the Tulalip Indian Reservation, Contractor 
shall comply with all Tribal laws. Before commencing work, Contractor shall obtain all required 
Tribal licenses and permits. Contractor shall indemnify and hold the Owner, its employees, and 
their agents harmless from any and all costs, liabilities, or obligations by reason of the failure of 
Contractor or his or her employees, agents, subcontractors or assigns to comply with any 
applicable law. 

u. Contractor shall not discriminate against any employee or applicant for employment on the 
basis of race, color, religion, age, sex, national origin, or handicap, with regard to employment 
“upgrading, demotion, transfer, recruitment, advertising, layoff, termination, rates of pay, or other 
forms of compensation and selection for training. Notwithstanding the foregoing, Contractor shall 
provide preference in employment and subcontracting in accordance with The Tulalip Code, 
Chapter 9.05 – TERO Code as it now exists or may be hereafter amended. 

SECTION NINE: TIME OF ESSENCE – EXTENSION OF TIME 

All times stated herein or in the contract documents are of the essence hereof. Contract Times 
may be extended by a change order from the Owner, through the Contract Officer and/or 
Construction Director, for such reasonable time as the Owner may determine when in their 
opinion Contractor is delayed in work progress by changes ordered, labor disputes, fire, 
prolonged transportation delays, injuries, or other causes beyond Contractor’s control or which 
justify delay. Contractor shall be entitled to an equitable adjustment in the Contract Time for 
changes made in the time of performance directly attributable to the Force Majeure Event, as 
defined below, provided it makes a notice of claim in accordance with this Section. However, 
Contractor shall not be entitled to any adjustment in the Contract Price resulting from a Force 
Majeure Event. 

As used herein, a “Force Majeure Event” is an event, circumstance or condition that was 
unforeseeable and beyond the control of either party or their respective contractors, 
subcontractors, or suppliers at any tier below them. Force Majeure Events include but are not 
limited to: 

(i) Acts of God or public enemy; 
(ii) Acts or omissions of any government entity; 
(iii) Fire or other casualty for which Contractor or its subcontractors at any tier were not 

responsible; 
(iv) Quarantine or epidemic; 
(v) Strike or defensive lockout; and 
(vi) Unusually Severe Weather Conditions which could not have been reasonably anticipated. 

"Unusually Severe Weather Condition" as used in this Section means weather that is more severe 
than the adverse weather anticipated for the project site during any given season. Unusually 
Severe Weather Condition as used in the prior sentence means the atmospheric conditions at the 
definite time and place, as measured by the National Climatic Data Center station closest to the 
project site, that are unfavorable to construction activities. Unusually Severe Weather Conditions 
must actually cause a delay to the completion of the Work and the critical path. The delay must 
be beyond the control and without the fault or negligence of the Contractor. For any Claims 
related to an Unusually Severe Weather Condition, the Contractor must comply with and make a 
notice of claim in accordance with this Section. 
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Any request by the Contractor for an extension of time shall be made in writing to the 
Owner, through the Contract Officer and/or Construction Director, no more than ten (10) days 
after the initial occurrence of any condition which, in the Contractor’s opinion, entitles the 
Contractor to an extension of time. Failure to timely provide such notice to the Owner shall 
constitute a waiver by the Contractor of any claim for extension, damages or mitigation of 
Liquidated Damages, to the fullest extent permitted by law. 

 
SECTION TEN: CORRECTING NON-CONFORMING WORK 

If a portion of the work is covered contrary to the Contract Officer and/or Construction 
Director request or to requirements specifically expressed in the Contract documents, it must, if 
requested in writing by the Contract Officer and/or Construction Director, be uncovered for the 
Contract Officer and/or Construction Director’s and or Architect’s examination and be replaced at 
the Contractor’s expense without change in the Contract Time. 

If a portion of the Work has been covered which the Contract Officer and/or Construction 
Director has not specifically requested to examine prior to its being covered, the Contract Officer 
and/or Construction Director may request to see such work and it shall be uncovered by the 
Contractor. If it is determined that such work has been performed in accordance with the Contract 
documents all costs incurred by Contractor to uncover and replace the work shall, by appropriate 
change order, be reimbursed by the Owner. If such work is found not to be in accordance with 
the Contract documents, any and all required corrections shall be assigned to the Contractor 
unless the condition was caused by the Owner or a separate contractor in which event the Owner 
shall be responsible for payment of such costs. 

When it appears to any authorized representative of the Owner or Contractor during the 
course of construction that any work does not conform to the provisions of the contract 
documents, Contractor shall make necessary corrections so that such work will so conform, and in 
addition Contractor will correct any defects caused by him or by a subcontractor, appearing within 
one year from the date of issuance of a certificate of Contract completion by the Owner, or within 
such longer period as may be prescribed by law or as may be provided for by applicable special 
guarantees in the contract documents. 

 
SECTION ELEVEN: CHANGES IN THE WORK 

The Owner reserves the right to order changes in the work in the nature of additions, 
deletions or modifications, without invalidating the Contract, and agrees to make corresponding 
adjustments in the Contract Price and time for completion, if justified. Any such changes will be 
authorized by a written change order signed by an authorized representative of the Owner. The 
change order will include conforming changes in the Contract and completion time. Work shall 
be changed, and Contract Price and completion time shall be modified only as out in the written 
change order. Any adjustment in the Contract Price resulting in a deductive credit or a charge to 
the Owner shall be determined by the mutual agreement of the parties to the Contract. 
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 SECTION TWELVE: TERMINATION  

The Owner may terminate this agreement on ten (10) days written notice and in such 
case Contractor shall only be entitled to payment for work performed prior to receipt of said 
notice. Additionally, the Owner may immediately suspend operations under this agreement by 
written notice of any breach. Suspension shall continue until the Owner’s authorized 
representative certifies in writing that the breach is remedied. If Contractor is still in breach after 
seven (7) days from the notice of suspension, the Owner may, without further notice, terminate 
all rights of Contractor under this agreement. 

Any failure by the Owner to suspend or terminate this agreement in case of breach shall 
not waive Contractor’s duty to perform strictly in accordance with this agreement. Failure by 
Contractor to perform on its part any duty, term or condition herein shall constitute a breach. 

Any notice sent under this Section may either be sent by personally giving a copy thereof 
to Contractor or its agents, employer or contractors or mailing a copy to the address set forth herein. 

 
 SECTION THIRTEEN: DISPUTES  

Tulalip Tribes’ Limited Waiver of Sovereign Immunity; Consent to Jurisdiction. By 
signing this contract, The Tulalip Tribes neither waives, limits, nor modifies its sovereign 
immunity from any lawsuit, except as expressly provided in this Section Thirteen. The Tulalip 
Tribes hereby expressly and irrevocably waives its sovereign immunity (and any defense based 
thereon) for arbitration of Claims arising out of or related to this contract, but only pursuant to 
subsections (b), (c), (d), (e) and (f) below, and to that extent, irrevocably consents to and submits 
itself to the jurisdiction of the tribal court of The Tulalip Tribes (“Tribal Court”) for the purposes 
of compelling arbitration of a Claim, confirming an arbitration award or collecting sums due and 
owing pursuant to an otherwise enforcing any award or judgment. This limited waiver and consent 
are expressly limited to the following limitations and qualifications: 

a. If the parties do not resolve any dispute through direct negotiation, either party shall submit 
the matter to mediation with a professional mediation service mutually agreed upon by the 
parties, as a condition precedent to arbitration. Persons with authority to resolve the dispute 
shall be present at the mediation. If the parties do not otherwise agree on a mediation 
service to conduct the mediation, the mediation shall be conducted in accordance with the 
Construction Industry Mediation Rules of the American Arbitration Association. The 
parties shall share the mediator’s fee, filing fees and associated costs equally. 

b. If, within 30 days of any such submission by either party, the mediation has not resulted in 
a resolution of the dispute, either party may submit the dispute to binding arbitration in 
accordance with the Construction Industry Rules of the American Arbitration Association 
and the Federal Arbitration Act; provided, however, that the party demanding arbitration 
shall serve upon the other party, personally or by registered mail, a written notice of 
intention to arbitrate. Such notice must state in substance that unless within (20) twenty 
days after its service, the party served therewith shall file a motion to stay the arbitration, 
such party shall thereafter be barred from putting in issue the existence or validity of the 
Agreement or the agreement to arbitrate. 

https://www.adr.org/sites/default/files/Construction%20Rules.pdf
https://uscode.house.gov/view.xhtml?path=/prelim%40title9/chapter1&edition=prelim
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1. The Construction Industry Rules of the American Arbitration Association, R-51(c) 
shall be amended to read: “parties to these rules will be deemed to have consented that 
judgment upon the arbitration award may be entered in the Tulalip Tribal Court;” 

c. In the event arbitration to resolve a dispute is necessary, the party seeking arbitration shall 
send a written notice that shall contain a detailed written statement of the claim and the 
parties shall meet as soon as practicable but not less than thirty (30) days after receipt of 
the written notice and attempt to agree on an arbitrator to decide the matter at issue. 

d. Selection of the arbitrators shall be pursuant to the following: 

1. Any such arbitration shall take place before a single arbitrator if the aggregate value of 
the Claim and any counterclaim is less than $200,000, exclusive of costs and attorney 
fees. The parties shall endeavor to mutually agree on the arbitrator. Either party may 
specify and require that the arbitrator selected be an attorney licensed to practice law 
in the State of Washington and shall be experienced in the field of construction. If the 
parties are unable to agree upon the selection of an arbitrator within twenty (20) days 
of their first meeting, the parties shall each select an arbitrator and the two selected 
arbitrators shall together select a third arbitrator who alone shall decide the matter in 
dispute. For any Claim and counterclaim having an aggregate value of $200,000 or 
more, a panel of three (3) arbitrators shall be appointed unless both parties mutually 
agree to a single arbitrator. Each of the parties shall designate one arbitrator and the 
third arbitrator, who shall be a lawyer with experience in construction disputes, shall 
be selected by the arbitrators designated by the parties. If the two selected arbitrators 
are unable to agree on a third arbitrator, the third arbitrator shall be appointed by the 
Chief Judge of the Tulalip Tribal Court. 

e. Following the initiation of arbitration, the parties shall cooperate in the exchange of 
information relating to the Claim, being guided by the scope of the applicable rules of 
discovery under the Federal Rules of Civil Procedure for the Federal District Courts 
including the local rules adopted by the Western District of Washington. Discovery shall 
not include interrogatories or requests for admission. The parties shall freely exchange 
documents relevant to the Claim and depositions shall be limited to those reasonably 
necessary for each party to prepare for or defend against the Claim. Disputes regarding 
discovery shall be resolved by the arbitrator or, where there is an arbitration panel, by the 
Chair. 

f. Arbitration may include by consolidation, joinder or in any other matter, an additional 
person or entity who is, or may be involved in, the Claim, including but not limited to the 
Designer of Record, lower-tiered contractors and/or suppliers, and consultants retained by 
the Designer of Record or Contractor. In order to effectuate the purposes of this Section 
Eleven, (f), the Contractor shall incorporate by reference the provisions of this Section 
Eleven, (f) in each lower-tiered contract. 

https://www.adr.org/sites/default/files/Construction%20Rules.pdf
https://www.uscourts.gov/sites/default/files/federal_rules_of_civil_procedure_-_december_2020_0.pdf
https://www.wawd.uscourts.gov/sites/wawd/files/LocalCivilRules_Dec17_2012.pdf
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g. In the event of arbitration between the parties hereto, declaratory or otherwise relating to 
the Contract Documents, and notwithstanding any other provisions therein, (1) each party 
shall bear its own costs and attorneys’ fees if the aggregate value of the Claim and any 
counterclaim is less than $200,000 and (2) the losing party shall pay all costs and attorneys’ 
fees actually incurred by the substantially prevailing party if the aggregate value of the 
Claim and any counterclaim is $200,000 or more. The parties covenant and agree that they 
intend by clause (2) of the preceding sentence to award the amount of attorney’s fees 
actually incurred by the prevailing party, and that said clause (2) shall constitute an 
instruction to the Arbitrator that such fees shall be deemed reasonable. 

h. A demand for arbitration shall be made within the time limits specified in this Section 
Thirteen as applicable, and in other cases within a reasonable time after the Claim has 
arisen, and in no event shall it be made after the date when institution of legal or equitable 
proceedings based on such Claim would be barred by the applicable statute of limitations 
as determined pursuant to subsections (h.1), (h.2) and (h.3) below: 

1. Before Substantial Completion. As to acts or failures to act occurring prior to the 
relevant date of Substantial Completion, any applicable statute of limitations shall 
commence to run and any alleged cause of action shall be deemed to have accrued in 
any and all events not later than such date of Substantial Completion; 

2. Between Substantial Completion and Final Certificate for Payment. As to acts or 
failures to act occurring subsequent to the relevant date of Substantial Completion and 
prior to issuance of the final Certificate for Payment, any applicable statute of 
limitations shall commence to run and any alleged cause of action shall be deemed to 
have accrued in any and all events not later than the date of issuance of the final 
Certificate for Payment; and 

3. After Final Certificate for Payment. As to acts or failures to act occurring after the 
relevant date of issuance of the final Certificate for Payment, any applicable statute of 
limitations shall commence to run and any alleged cause of action shall be deemed to 
have accrued in any and all events not later than the date of any act or failure to act by 
the Contractor pursuant to any Contract Warranty provisions, the date of any correction 
of the Work or failure to correct the Work by the Contractor under the Contract 
Corrections of the Work provisions, or the date of actual commission of any other act 
or failure to perform any duty or obligation by the Contractor or Tulalip Tribes, 
whichever occurs last. 

i. Claims and Timely Assertion of Claims. The party filing a notice of demand for arbitration 
must assert in the demand all Claims then known to that party on which arbitration is 
permitted to be demanded. 

j. Judgment on Final Award. The award rendered by the arbitrator or arbitrators shall be final, 
and judgment may be entered upon it in accordance with applicable law in the tribal court 
of The Tulalip Tribes of Washington. 

k. This limited waiver of sovereign immunity is solely for the benefit of the Contractor (and 
Subcontractors whose claims are sponsored by the Contractor, if any) and surety, and The 
Tulalip Tribes, by granting this limited waiver to the Contractor and surety, does not 
otherwise waive its sovereign immunity. 
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l. The award rendered by the arbitrator shall be final. Judgment on any arbitration award may be 
entered in and enforced by the Tribal Court as provided in this section. The Contractor and The 
Tulalip Tribes shall comply with the arbitration award and shall not seek further remedy or 
appeal. 

 
SECTION FOURTEEN: EMPLOYMENT PREFERENCE 

Contractor recognizes and agrees that Contractor and Contractor’s subcontractors are 
bound by The Tulalip Code, Chapter 9.05 – TERO Code. 

 
SECTION FIFTEEN: CONTRACTING PREFERENCE 

Contractor recognizes and agrees that Contractor and Contractor’s subcontractors are 
bound by The Tulalip Code, Chapter 9.05 – TERO Code. 

 
SECTION SIXTEEN: CONTRACT INSURANCE 

CONTRACTOR’S LIABILITY INSURANCE 

Contractor shall purchase and maintain such liability and other insurance as will protect 
the Tulalip Tribes, WSDOT, and the Contractor from claims or losses which may arise out of or 
result from the Contractor’s performance or obligations under the contract documents, whether 
due to action or inaction by the Contractor or any person for whom the Contractor is responsible. 
Contractor shall provide insurance coverage and limits as indicated in the Special Provisions, 
Section 1-07.18 Public Liability and Property Damage Insurance 

CONTRACTOR’S WORKER’S COMPENSATION 

All employees of Contractor and subcontractor(s) are to be insured, including qualified 
self-insured plans, under Washington State Industrial Insurance as well as in compliance with any 
Federal workers compensation regulations including USL&H and Jones Act Coverages. 
Employees not subject to the State Act are to be insured under Employer’s Contingent Liability 
(Stop Gap) $1,000,000 on accident and aggregate. 

Such evidence of insurance shall be in the form of an Insurance Certificate issued by the 
State of Washington Department of Labor and Industries or an insurer satisfactory to the Tulalip 
Tribes and shall provide for not less than thirty (30) days prior written notice to the Contacting 
Agency of cancellation or reduction in coverage. 

https://www.wsdot.wa.gov/publications/manuals/fulltext/M41-10/Division1.pdf
https://www.wsdot.wa.gov/publications/manuals/fulltext/M41-10/Division1.pdf
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BUILDER’S RISK 

The Tulalip Tribes shall provide and maintain, during the progress of the work and until 
the execution of the certificate of Contract Completion, a Builder’s Risk Insurance policy to cover 
all on-site work in the course of construction including false work, temporary buildings and 
structures and materials used in the construction process. The amount of coverage is based upon 
the total completed value of the project (including the value of permanent fixtures and 
decorations.) Such insurance shall be on a special cause of loss form and may include such other 
coverage extension as the Tulalip Tribes deem appropriate. Unless otherwise provided for through 
agreement, the contractor experiencing any loss claimed under the Builder’s Risk policy shall be 
responsible for up to $10,000 of that loss. Contractor may provide its own builder’s risk or 
installation insurance coverage for amounts up to the $10,000 deductible. Contractor is responsible 
for insuring their property in transit, in temporary storage away from the site as well as their own 
tools, equipment and any employee tools. 

Incidents related to pollution and contamination are specifically excluded from the Builders 
Risk Insurance policy. 

To be eligible to make a claim under the Tulalip Tribes’ Builders Risk Insurance policy, 
Contractor shall be responsible to secure all materials and or equipment stored on the project site 
in a secured fenced area. 

 
SECTION SEVENTEEN: OTHER PROVISIONS 

Any and all reports, data, findings or other materials or deliverables under this agreement 
shall become the property of and remain under the sole proprietorship of the Village. Contractor 
will keep all information learned under this agreement confidential and will not release any such 
information, either orally or in writing, to parties other than the Village, its agents, contractors or 
employees without the express written permission of the Village. 

The Village and Contractor each binds themselves and their partners, agents, assigns, 
successors and legal representatives of such other party to this agreement and to the partners, 
successors and legal representatives of such other party with respect to all terms and conditions 
of this agreement. 

Neither the Village nor Contractor shall delegate, assign, sublet or transfer their duties or 
interest in this agreement without the written consent of the other party. Any such assignment, 
sublet, delegation or transfer shall be subject to the same terms and conditions as this agreement. 

The negotiation and execution of this agreement shall be deemed by the parties to have 
occurred within the exterior boundaries of the Tulalip Indian Reservation and any interpretation 
thereof shall be in accordance with the laws of the Tulalip Tribes of Washington. 

The failure of the Tulalip Tribes to assert any claim or right at any time under this 
agreement shall not waive its right to assert any claim or right at a later time. 
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IN WITNESS WHEREOF, the parties have executed this agreement at the Tulalip Indian 
Reservation, Washington, on the date first above written. 

APPROVED BY CONTRACTOR: 
 
 
 

 
(Company Name) 

 

 
 

 
By: 

(Print Name & Title) 

 
(Authorized Signature) 

 

 
APPROVED BY THE CONSOLIDATED BOROUGH OF QUIL CEDA VILLAGE: 

 

 
Quil Ceda Village General Manager: 

 

 
 

 
By: 

(Print Name & Title) 

 
(Authorized Signature) 

 

 
Contract Officer: 

 

 
 

 
By: 

(Print Name & Title) 

 
(Authorized Signature) 
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Upon award of a Contract the successful Bidder shall provide the Consolidated Borough of Quil 
Ceda Village with a completed and signed Confidentiality Agreement as set forth herein. 
Successful Bidder shall also provide the Consolidated Borough of Quil Ceda Village with a 
Confidentiality Agreement completed and signed by all lower tier contractors and or suppliers 
whom may perform Work on the Project. 

I / we, the undersigned, have been provided certain confidential and proprietary information 
(“Confidential Information”) regarding the Consolidated Borough of Quil Ceda Village for the 
Project identified as QCV Stormwater System Maintenance, QCV-CPU-025-002 
“Confidential Information” shall include, without limitation, all financial information, data, 
materials, products, manuals, business plans, marketing plans, Project design documents, or 
other information disclosed or submitted orally, in writing, or by any other media. 

The undersigned acknowledges that this Confidential Information is sensitive and confidential in 
nature, and that the disclosure of this information to anyone not part of this agreement would be 
damaging to the Consolidated Borough of Quil Ceda Village. 

In consideration of the premises herein contained, I / we understand and agree that I / we will not 
disclose any “Confidential Information” regarding this “Project” to any person(s) not privy to 
this agreement. Furthermore, I / we will not disclose any of this information directly or indirectly 
to any competitor of the Consolidated Borough of Quil Ceda Village. 

 

 
Agreed to and accepted: 

SIGNATURE:    

PRINTED NAME:   

TITLE:   

DATE:   

CONFIDENTIALITY AGREEMENT 
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 PART 1: GENERAL CONDITIONS  

1.1. GENERAL NOTE 

Where a specific item of Work is not defined, but is normally inherent to a 
trade it shall be the responsibility of the Prime Contractor to include the Work 
in its Bid Proposal. 

1.2. CONTRACTOR USE OF SITE 

Perform Work at site in areas permitted by law, permits, and Contract 
Documents. 

Do not unreasonably encumber site with materials or equipment, and do not 
load structure with weight that will endanger structure. Storage of any 
materials or equipment shall be coordinated with the Project Manager prior 
to delivery on-site. Materials shall be delivered to site on an as needed basis. 

 
1.2.3.  Site access: Access to the site for deliveries and operations shall be coordinated 

with the Project Manager and shall be performed in accordance with all local, 
city, county, and/or Village requirements. 

 
1.2.4 Contractor’s normal working hours shall be 7:30 AM to 4:00 PM, Monday 

through Friday. Work performed outside these hours shall be subject to approval 
of the Project Manager. 

 
1.2.4.1 All requests for work outside normal working hours shall be submitted in 

Writing to the Project Manager a minimum of 72 hours prior to the 
requested period. 

 
1.2.4.2 If performance of Contractor’s work results in the production of excessive 

fumes, the Project Manager may require said work to be performed after 
normal business hours. 

 
1.2.5 Contractor shall provide and maintain an appropriate number of 20# ABC fire 

Extinguishers to be used for general use throughout the duration of the Project. 

SCOPE OF WORK 
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PART 2: BID PACKAGE DESCRIPTION 

2.1. SUMMARY 

Each Contractor shall supervise his Work, using his best skills and attention. 
Contractor shall be solely responsible for construction means, methods, 
techniques, sequences, dimensions and procedures and or coordinating all 
portions of their Work 

The Tulalip Tribes of Washington is a federally recognized Indian Tribal 
government with a constitution and bylaws approved by the United States 
Secretary of the Interior. See: 65 Federal Register 13298, 13301 (March 13, 
2000). As a recognized tribal government, the Tulalip Tribes of Washington 
and all of its governmental agencies, is a tax exempt entity. See: 26 USC 
§7871, and Washington Administrative Code Excise Tax Rule 192 (WAC 458- 
20-192). A citation of this code can be viewed at the Washington State 
Department of Revenue’s “Doing business in Indian Country.” This project is 
Tax Exempt from all Sales and/or Use Taxes for all materials and supplies 
incorporated in construction of the Work that become a permanent part of the 
Project. Upon request a Tax Exemption form may be obtained from the 
Construction Manager. 

All parties agree that they are responsible for compliance with all tribal, local, 
and federal laws, regulations, and standards that pertain to safety, as those 
laws, regulations, and standards apply to their employees. All parties 
recognize that the responsibility for employee safety rests with each employer 
respectively. Each contractor (prime or sub) shall be responsible for the safety 
of its own employees. The Construction Manager accepts no responsibility for, 
nor will it provide any safety consultation, monitoring, or enforcement to any 
contractor on the site concerning the safety of contractor’s employees. Any 
safety equipment needed on the job, including but not limited to PPE, shall be 
furnished by each contractor for its employees. 

Each contractor, AS A MINIMUM, shall follow all tribal, local, and federal 
laws regarding worker safety. This shall include all requirements of OSHA and 
referenced standards therein included. 

All contractors shall follow OSHA requirements AS A MINIMUM, including 
but not limited to while on the Project site. As a minimum, all personnel shall 
wear a sleeved shirt, long pants, work boots, and a hardhat at all times inside 
the construction limits. This specifically includes delivery drivers and supplier 
unloading personnel. 

Horseplay and other unsafe conduct is strictly prohibited. 

Alcoholic beverages, non-prescription (illegal) drugs, firearms, 
fireworks, explosives, or weapons are not allowed on Project property. 

https://www.govinfo.gov/content/pkg/FR-2000-03-13/pdf/00-6064.pdf
https://www.govinfo.gov/content/pkg/FR-2000-03-13/pdf/00-6064.pdf
https://www.govinfo.gov/content/pkg/FR-2000-03-13/pdf/00-6064.pdf
https://www.govinfo.gov/content/pkg/USCODE-2010-title26/pdf/USCODE-2010-title26-subtitleF-chap80-subchapC-sec7871.pdf
https://www.govinfo.gov/content/pkg/USCODE-2010-title26/pdf/USCODE-2010-title26-subtitleF-chap80-subchapC-sec7871.pdf
https://apps.leg.wa.gov/wac/default.aspx?cite=458-20-192&pdf=true
https://apps.leg.wa.gov/wac/default.aspx?cite=458-20-192&pdf=true
https://dor.wa.gov/taxes-rates/retail-sales-tax/doing-business-indian-country
https://dor.wa.gov/sites/default/files/legacy/Docs/forms/ExcsTx/ExmptFrm/36-0001.pdf


QCV-CPU-025-002 
February 2025 

QCV Stormwater Maintenance 
Page 29 of 32 Scope of Work 

 

 

No workers are to smoke in the building or within the confines of the 
site during any phase of construction. This policy also applies to all 
smokeless tobacco products. 

Theft, abuse, or destruction of property, tools, equipment or materials 
will not be tolerated. 

Contractors and all of their employees, including those of subcontractors 
and suppliers, shall abide by any and all rules the Project Manager or the 
Owner may have in effect or hereinafter put into effect at the site of the 
Work including those pertaining to worker and Owner personnel safety, 
use of cameras, and security procedures or requirements. 
Contractor shall remove from the Project site any employee violating 
these rules at the request of the Owner or Project Manager. 

All Contractors shall distribute a copy of work rules and shall 
periodically review with tradesmen in weekly Safety meetings. All 
Contractors shall daily monitor the project to assure that all rules are 
complied with. 

Indiscriminate accumulations of debris, waste, or scrap in work areas will not 
be permitted. (Areas must be designated for storage or disposal.) All 
materials, tools, and equipment must be stored in an orderly manner in 
designated areas. 

Each Contractor shall be responsible for the protection and security of their 
equipment, tools, materials, and finished work until Contract Completion is 
achieved. Damage to or theft of any tools, equipment, or materials, whether 
incorporated into the work or not, prior to Contract Completion, shall be 
repaired and or replaced at Contractor’s expense. Contractors shall provide 
protection and security of all Work at all times. Notify Project Manager 
immediately of any damage or theft incidents. 

DAILY CLEANUP of each Contractor’s trash & debris is mandatory for this 
Project and is included in the Contract. Contractor shall remove all debris 
created by the performance of their Work from the Project site. 



QCV-CPU-025-002 
February 2025 

QCV Stormwater Maintenance 
Page 30 of 32 Scope of Work 

 

 

 PART 3: SPECIAL CONDITIONS - SPECIFICATIONS  

 
3.1     CLEANING AND RESTORATION: 
 
     3.1.1.     Contractor shall provide vactor truck services to clean system and remove sediment and  
                   debris. 
 
     3.1.2.     System components to be serviced include approximately 109 Type 1 catch basins, 92  
                   Type 2 catch basins, 24 control structures, and 8 oil-water separators. 
 
     3.1.3.     Contractor shall inspect system during service and notify QCV Project Manager of any  
                   deficiencies or areas of concern. 
 
     3.1.4.     Contractor shall make arrangements for off-site disposal.  The Owner will not provide a  
                   disposal location within the boundaries of Quil Ceda Village. 
 
     3.1.5.     Contractor shall remove all debris surrounding existing catch basins including debris in  
                   the vicinity of the storm drainage structure that may inhibit stormwater runoff into the  
                   catch basin.  The inside of each catch basin shall be thoroughly cleaned, with  
                   accumulated sediment removed from the bottom of the basin and at the inlets and outlets 
                   of the storm pipes. 
 
     3.1.6.     Contractor shall remove debris from the pipe inlets into the control structures, including  
                   removing debris on the bottom of the upstream swale that may inhibit stormwater flow  
                   into the control structures. 
 
     3.1.7.     Contractor shall remove all oils removed from the chambers of oil-water separators, and  
                   shall lower oil skimmers as necessary to facilitate removal of accumulated oil and water 
                   from the vaults.  The OWS vaults shall be cleaned by flushing with a hose and the plates 
                   shall be examined for blockage. 
 
 
3.2     TRAFFIC CONTROL: 
 
     3.2.1.     Contractor shall be responsible for providing all signage, barricades, flaggers, and other  
                   traffic control as necessary for the Project. 
 
     3.2.2.     Contractor shall submit a Traffic Control Plan within 7 days after receiving a Notice of 
                   Intent to Award from the Owner.  Plan must be approved by owner prior to work 
                   commencement. 
 
     3.2.3.     Contractor shall make every effort to minimize traffic pattern disruption for the duration  
                   of the Project. 
 
     3.2.4.     Contractor shall comply with all Tribal, State, and Local codes regarding traffic control. 
 
 
3.3     SCHEDULE: 
 
     3.3.1.     Contractor shall submit a Phase Work Plan within 7 days after receiving a Notice of  
                   Intent to Award from the Owner, describing specific locations, dates, and time frames of 
                   each section of the work to be performed. 
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     3.3.2.     The Phase Work Plan and related schedule must be approved in writing by the Owner  
                   prior to work commencement. 
 
     3.3.3.     All work related to the Project shall be performed between June 1, 2025 and August 29,  
                   2025.  Anticipated duration of the Project is 5 weeks (25 working days). 
 
 
3.4     DAMAGE: 
 
     3.4.1.     Any damage caused by the Contractor’s operation to the existing landscaping, irrigation 
                    system, catch basins, control structures, oil-water separators, or culverts shall be repaired  
                    or replaced at the sole expense of the Contractor. 

  

 
 

(End Of Scope of Work) 
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EXHIBIT “A” 

LIST AND DESCRIPTION OF ROADS 
 
 
 
 

Quil Ceda Blvd (34th Ave NE), from 88th St NE to 116th St NE. 

Quil Ceda Pkwy (31st Ave NE), from Quil Ceda Blvd to 99th Pl NE. 

99th Pl NE 

105th St NE 
 

Herman Williams Sr Dr (30th Ave NE) 
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