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SECTION 014510 – TESTING LABORATORY SERVICE 

PART 1 GENERAL 

1.01 REQUIREMENTS INCLUDED 

A. General:  This Section specifies administrative and procedural requirements for 
quality control. 

1.01 RELATED REQUIREMENTS 

A. Drawings and General Provisions of Contract, including General and Special 
Conditions and other Division 1 Specification Sections, apply to Work of this 
Section. 

B. Section 014500 – QUALITY CONTROL. 

1.02 SPECIAL TESTS AND INSPECTIONS 

A. Special Tests and Inspections:  Owner will engage a qualified testing agency or 
special inspector (i.e., Consultant / Inspector) to conduct special tests and 
inspections required by authorities having jurisdiction as the responsibility of 
Owner, and as follows: 

1. Verifying that manufacturer maintains detailed fabrication and quality-
control procedures and reviewing the completeness and adequacy of 
those procedures to perform the Work. 

2. Notifying Project Engineer, the Construction Manager, and Contractor 
promptly of irregularities and deficiencies observed in the Work during 
performance of its services. 

3. Submitting a certified written report of each test, inspection, and similar 
quality-control service to Project Engineer, the Construction Manager, 
with copy to Contractor and to authorities having jurisdiction. 

4. Submitting a final report of special tests and inspections at Substantial 
Completion that includes a list of unresolved deficiencies. 

5. Interpreting tests and inspections and stating in each report whether 
tested and inspected work complies with or deviates from the Contract 
Documents. 

6. Retesting and reinspecting corrected work. 

1.03 QUALIFICATIONS OF LABORATORY AND SUBMITTALS 

A. Testing Agent (Consultant / Inspector) Qualifications:  An NRTL, an NVLAP, or 
an independent agency with the experience and capability to conduct testing and 
inspecting indicated, as documented according to ASTM E 548; and with 
additional qualifications specified in individual Sections; and where required by 
authorities having jurisdiction, that is acceptable to authorities. 
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1. NRTL:  A nationally recognized testing laboratory according to 29 CFR 
1910.7. 

2. NVLAP:  A testing agency accredited according to NIST’s National 
Voluntary Laboratory Accreditation Program. 

B. Meet requirements of ASTM E329, current edition "Standards of Recommended 
Practice for Inspection and Testing Agencies for Concrete, Steel, and Bituminous 
Materials as used in Construction." 

1. The term "agency" as used in Section 4 of ASTM E329 shall mean the 
local or closest office of said agency. 

C. Laboratory qualifications for inspection, sampling and testing of soils and 
aggregates shall be comparable to the requirements of ASTM E329. 

D. Testing Equipment:  Calibrated at maximum 12-month intervals by devices of 
accuracy acceptable to the Owner. 

E. All testing and inspection performed by the testing laboratory shall be under the 
direct supervision of a professional engineer licensed in the state of the 
construction activities. This professional engineer shall submit a letter certifying 
that all testing services are in conformance with the standards and specifications 
as specified in these Contract Documents.  The letter shall also certify that all 
tested and inspected items and procedures conform to the Contract Documents, 
except where specifically noted on the inspection reports. 

F. All inspectors shall have at least one year of experience performing the type of 
inspections to be preformed on this project.  Qualifications and experience of 
proposed inspectors shall be submitted to the Project Engineer and Owner for 
approval prior to the beginning of any testing. 

1.04 LABORATORY DUTIES, LIMITATIONS OF AUTHORITY 

A. Testing Agency (Consultant / Inspector) Responsibilities:  Cooperate with Project 
Engineer, the Construction Manager, and Contractor in performance of duties.  
Provide qualified personnel to perform required tests and inspections. 

1. Notify Project Engineer, the Construction Manager, and Contractor 
promptly of irregularities or deficiencies observed in the Work during 
performance of its services. 

2. Determine the location from which test samples will be taken and in which 
in-situ tests are conducted. 

3. Conduct and interpret tests and inspections and state in each report 
whether tested and inspected work complies with or deviates from 
requirements. 

4. Submit a certified written report, in duplicate, of each test, inspection, and 
similar quality-control service to the Construction Manager and 



BID PACKAGE 10-003 – OLIVE GARDEN SITE UTILITIES WORK 
  

TULALIP, WASHINGTON 
 

The Tulalip Tribes 014510-3 TESTING LABORATORY SERVICES 

Contractor. 

5. Do not release, revoke, alter, or increase the Contract Document 
requirements or approve or accept any portion of the Work. 

6. Do not perform any duties of Contractor. 

B. Perform specified inspections, sampling, and testing of materials and methods of 
construction. 

1. Comply with specified standards; ASTM, other recognized authorities and 
as specified. 

2. Ascertain compliance with requirements of Contract Documents. 

C. Promptly submit two copies to the Construction Manager, one copy directly to the 
Project Engineer and one to Contractor of reports of inspections and tests, 
including the following information, as applicable: 

1. Date issued. 

2. Project title and number. 

3. Testing laboratory name and address. 

4. Name and signature of field inspector. 

5. Date of inspection or sampling. 

6. Record of temperature and weather. 

7. Name and signature of laboratory inspector. 

8. Identification of product and Specification Section. 

9. Location in Project. 

10. Designation of the Work and test method. 

11. Observations regarding compliance with Contract Documents. 

12. Complete inspection or test data. 

13. Tests results and an interpretation of test results. 

14. Recommendations on retesting. 

D. Laboratory is not authorized to: 

1. Release, revoke, alter, or enlarge on requirements of Contract 
Documents. 



BID PACKAGE 10-003 – OLIVE GARDEN SITE UTILITIES WORK 
  

TULALIP, WASHINGTON 
 

The Tulalip Tribes 014510-4 TESTING LABORATORY SERVICES 

2. Approve or accept portion of Work. 

3. Perform duties of Contractor. 

1.05 CONTRACTOR'S RESPONSIBILITIES 

A. Cooperate with laboratory personnel to provide access to Work and to 
manufacturer's operations and provide reasonable auxiliary services as 
requested.  Notify agency sufficiently in advance of operations to permit 
assignment of personnel. 

B. Assist laboratory personnel in obtaining samples at the site. 

C. Notify laboratory sufficiently in advance of operations to allow for his assignment 
of personnel and scheduling of tests. 

D. Should Contractor fail to schedule laboratory services or fail to cancel laboratory 
services, if the need arises, all additional costs shall be borne by Contractor. 

E. Employ, and pay for, services of a separate, equally qualified independent testing 
laboratory to perform additional inspections, sampling, and testing required when 
initial tests indicate work does not comply with Contract Documents. 

1. The Owner and the Project Engineer shall approve the laboratory. 

PART 2 – PRODUCTS (Not Applicable) 

PART 3 – EXECUTION 

3.01 TEST AND INSPECTION LOG 

A. Prepare a record of tests and inspections.  Include the following: 

1. Date test or inspection was conducted. 

2. Description of the Work tested or inspected. 

3. Date test or inspection results were transmitted to Project Engineer, the 
Construction Manager and Contractor. 

4. Identification of testing agency or special inspector conducting test or 
inspection. 

B. Maintain log at Project site.  Post changes and modifications as they occur.  
Provide access to test and inspection log for Project Engineer’s, the Construction 
Manager's and Contractor’s reference during normal working hours. 

END OF SECTION 014510 


